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1. | Construction of University Museum including E/l work at DRPCAU.Pusa. 2537,731.00 | 51,000.00 5,000.00 | 6 month
2, | Intemal E/l in B;-4 & B;-3 guarters at TCA Dholi Campus 2,17.381.060 4.4060.00 500.00 | 1 month
3. | Internal EAl in B,-2 & B,~4 quarters at TCA Dholi Campus 2.27.786.00 4.600.00 500.00 | 1 month
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MemoNo.... 3%..../EE (P&F)Dr. RP.CAUPISa  Dalew.., ﬁ@ff 3t

Copy forwarded to Director(P & F) /Comptroller/Assistant Engineer/AssistantComptroller for information and wide
publicity.
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Memo No...,3.G.4..../EE(P&FDr. RP.C.A.U Pusa Date............ ﬂ,.;«yp‘.j/;w}f

Copy forwarded tg}ﬁ‘@n— charge, Univ. Website. He is requested to please put it in Official Website of the University.

N
;’7 2] 0/ 71
@im SRR (P&F)
: ﬁmm‘-msoﬁo{ﬂr

4\.
’a«

CC to secretary to Vice-Chancellor for kind information to Hon’ble Vice—Chancellor
Notice Board.



